STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 12/ 05 IN ORANGE COUNTY | N SAN CLEMENTE, 05/ 16/ 05
CONTRACT NUMBER 12-0H0124 SAN JUAN CAPI STRANO, M SSI ON VI EJO CONTRACT CODE 'F '
LOCATI ON 12- ORA-5-0.0/15.6 AND LUGUNA NI GUEL AT VARI QUS 18 CONTRACT | TEMS
LOCATI ONS
ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 2 ENG NEERS EST 230, 055. 00 AMOUNT UNDER 24,241. 90 PERCENT UNDER EST 10. 54
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 205, 813. 10 2 R J NCBLE COWPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92856
2 257,907. 00 1 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591-7485

LONG BEACH CA 90806



12-0HO0124
12-ORA-5-0
05/ 12/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 16/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GLOBAL ROAD SEALI NG
6341 KLAVATH DR
WESTM NSTER CA 92683

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA 92502

SM TH AND SON
5424 FI FTH ST
FALLBROOK CA 92028

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

WCC CONSTRUCTORS
P O BOX 1480
LUCERNE VALLEY CA 92356

LOOPS

COLD PLANE

TRAFFI C CONTROL ( PORTI ON)

STRI PI NG

CONSTRUCTI ON AREA SI GNS



12-0HO0124
12-ORA-5-0
05/ 12/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 16/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GLOBAL ROAD SEAL
6341 KLAVATH DR
WESTM NSTER CA

PRSI

121 N MAIN STREET

Rl VERSI DE CA

SM TH AND SONS
5426 5TH ST
FALLBROOK CA

SUDHAKAR
1450 FI TZGERALD
RI ALTO CA

THOVAS AND PRATT
2522 NMAY ROAD
EL SOBRANTE CA

LOOPS

COLD PLANE

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

STRI PI NG

TRAFFI C CONTROL SYSTEM ( PARTI AL)



12-0HO0124 Bl D245

12- ORA-5-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 12/ 05 05/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,500. 00 4,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 14, 000. 00 14, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2, 500. 00 2, 500. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 880 1.05 924. 00
STRI PE
7 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 13, 300 2.85 37, 905. 00
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 050. 00 1, 050. 00
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 980 82. 00 80, 360. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 4 1, 400. 00 5, 600. 00
11 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 160 52. 50 8, 400. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,170 1.73 5, 484. 10
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,010 3.15 3,181.50
14 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 10 3.15 31.50
(BROKEN 3.66 M- 0.92 M
15 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 100 1.57 157. 00
(BROKEN 5.18 M- 2.14 M
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 190 5.25 997. 50
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 330 5. 25 1, 732. 50
18 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 34 235. 00 7,990. 00

TOTAL 205, 813. 10



12-0HO0124 Bl D245

12-ORA-5-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 12/ 05 05/ 16/ 05
| TEM SECOND
Bl D AMOUNT
1 1, 000. 00 1000. 00
2 7, 000. 00 7000. 00
3 14, 000. 00 14000. 00
4 52, 548. 00 52548. 00
5 3, 500. 00 3500. 00
6 1.00 880. 00
7 3.10 41230. 00
8 1, 500. 00 1500. 00
9 109. 00 106820. 00
10 560. 00 2240. 00
11 50. 00 8000. 00
12 1.70 5389. 00
13 3.00 3030. 00
14 3.00 30. 00
15 1.50 150. 00
16 5. 00 950. 00
17 5. 00 1650. 00
18 235. 00 7990. 00
TOT 257, 907. 00



